ADDENDUM No. 3

TO: ALL BIDDERS
FROM: CITY OF HIALEAH
BID #: 2013/14-9500-00-018

RE: HIALEAH ROWTP - Access Road Improvements NW 154t Street and NW 102 Avenue

DATE: JUNE 27, 2014

The original contract documents for the entitied: HIALEAH ROWTP — Access Road Improvements NW 154 Street and NW 102
Avenue needs to be amended as noted in this Addendum No. 3.

This Addendum No. 3 consists of 1 typed page, 1 attachment, and 1 addendum receipt form (ARF). All other items and conditions of
the original Contract Documents shall remain unchanged. This Addendum shall become a part of the Contract Documents.

Approved for issue: / . A Date: June 27, 2014

Ange! Ayala — Acting Purchasing Director

ACKNOWLEDGMENT

Receipt of this Addendum No. 3 shall be acknowledged in the space provided on the ADDENDUM RECEIPT form — ARF (Copy
attached) now a part of the Contract Documents to be faxed immediately to the City of Hialeah Purchasing Division {305) 833-5871 and

submitted with sealed bids.

Milian, Swain & Associates, Inc. (MSA) has reviewed the RAl's received from the bidders. See MSA responses as follow:

1. The plans call for “Existing FPL manhole ring and cover to be adjusted to proposed elevation.” Who will be
responsible for such adjustment? Normally this is FPL responsibility. Please clarify.

Existing FPL manholes rings and covers to be adjusted to propose elevation need to be done and
considered on contractor bid.

2. Per visual inspection it seems to be a large amount of trash and debris on site within the right of way of the
proposed roads. Under which pay item will the city compensate the contractor for the removal and disposal of it,

or will the contractor aliowed to push it aside? Please clarify.

Any existing trash and debris within the project limits should be removed and legally disposed off site by
the contractor as part of item clearing and grubbing.

3. In our opinion, the guantity of Embankment must increase on the same quantity of Additional Excavation (2,635
CY}.

Please see the bid form including the revised guantities for the bid items.

4, The Drawings shows 17 for Structural Course and 1" for Friction Course, why the quantities in TN are different?

Please see the bid form including the revised quantities for the bid items.
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CITY OF HIALEAH
HIALEAH ROWTP - Access Road Improvements NW 154t Street and NW 1020 Avenue

BID #2013/14-9500-00-018
ADDENDUM No. 3

CONTRACTOR’S NAME

ADDRESS

PHONE NO.

CONTACT NAME SIGNATURE

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING BELOW:
(Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871).

ADDENDUM SIGNATURE DATE
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Hialeah R.O Water Treatment Plant
ACCESS ROAD IMPROVEMENTS (N.W 154th ST and N.W 102nd Ave)

BiD FORM
Rev: 6/25/14
City Bid Project Number: Prepared by:
Bid Opening Date: Date:
BID ITEMS BID PROPOSAL
Item Description Estgx;]:ted Unit Unit Price Total

A |EARTHWORK
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ol
n
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§

| 10. [soLID 24° PIPE

C |PAVING, MARKING AND SIGNAGE

REFLECTIVE PAVEMENT MARKER {BI-D!RECTIONAL)

e

4. [SKIiP 6" 10'X30" STRIPE, WHITE THERMOPLASTIC

6. |SOLID 24" WHITE, THERMOPLASTIC

50

LF

TOTAL (C):

Contract prices for the varicus work items are intended to establish a total price for completing the project in its entirety. Payment for any item not listed in
the Bid Form but shown in the plans shall be included in the proposal.
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